

07 PROPOSED TEAM · POD STRUCTURE



The pod, carried into Phase 2.

Phase 1 runs a lean four-role pod that carries intact into Phase 2.

PHASE 1 · DISCOVERY + BUILD	PHASE 2 · ENGAGE ROLLOUT
4 WEEKS · \$60K FIXED · 4 ROLES	3 MONTHS · \$190K FIXED · 6 ROLES
Platform Consultant Martyn Mason	Solution Architect Carried over · Ruben Carrera
Engagement Lead / Solution Architect Ruben Carrera	Technical Architect Carried over · Andros Haggins
Technical Architect Andros Haggins	Delivery Manager Carried over
Delivery Manager TBD	AI Engineer Added for Phase 2
	Quality Assurance Added for Phase 2
	Cloud Architect Added for Phase 2

ACROSS BOTH PHASES

The Platform Consultant stays on across Phase 1 and Phase 2 for solution and domain coherence, alongside a NACR Managing Director as executive sponsor and A&M's two product owners. Ruben Carrera continues as Solution Architect and the Technical Architect and Delivery Manager continue unchanged, so no one has to relearn the domain between phases; the AI Engineer, quality assurance, and Cloud Architect join for the production build. Phase 3 scales the same pod by track.

ALSO AT THE TABLE

A NACR Managing Director as executive sponsor and domain authority, and a Technical Solutions Architect for architecture validation. Solution Architects and specialists scale in per track after the build. Point of contact for this response: Ruben Carrera (ruben.carrera@nymbl.app). The named team is available for the Stage-2 discovery sessions and can begin as soon as an agreement is in place.